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Natural and Cultural Heritage Fund

Project Application Financial Annex - Error Check

Heading Check £'s

1 Eligible Staff OK    -

2 Eligible Other OK    -

3 Eligible Capital OK    -

Total (Excl Flat Rate) OK    -

4 Flat Rate OK    -

Total (Incl Flat Rate) OK    -

5 Application OK    -



Natural and Cultural Heritage Fund

Project Application Financial Annex

Welcome!
Welcome to the Natural and Cultural Heritage Fund Project Application Financial Annex.

Within this file there are 10 Tabs which are presented in order of use.

Please take the time to read how the model is structured and how it works as well as the input guidance.

Please ensure that the latest version of the National Rules on Eligibility of Expenditure for the ESIF 2014-2020 Programme is applied in conjunction with the Fund Guidance.

It is your responsibility to ensure that the projections are transparent, robust, ERDF eligible and have clear referenced supporting documentation.

1 Project Application = 1 Financial Annex.

Please ensure supporting costings or schedules are clearly referenced to each expenditure line.

Contents >

Tab No. Tab Name Action

1 Financial Overview Please Read

2 How the Model Works Please Read

3 Input Guidance Please Read

4 Eligible Staff Workings Input Data

5 Eligible Other Workings Input Data

6 Eligible Capital Workings Input Data

7 ERDF Eligible Revenue Protected Summary - Please Check

8 ERDF Eligible Capital Protected Summary - Please Check

9 ERDF Summary Protected Summary - Please Check

10 Application Form Summary Protected Summary - Use to Populate Application Form



Natural and Cultural Heritage Fund

Project Application Financial Annex - Overview

This Financial Annex Model has been designed to support the financial projections within the Application Form.

The model has been designed to ensure:

1 Ease of comparability between applications in terms of financial projections for ERDF purposes.

2 Ensure the efficient and effective use of time within Assessment & Selection Phase.

3 To provide transparency and understanding of the financial projections.

By:

1 Translating the costings held by the applicant into Eligible ERDF Headings.

2 To present the applicants costings into the appropriate ERDF Cost Model.

3 By presenting the costings in a clear profile.

4 By stating clearly the underlying assumptions.

The following diagram illustrates the relationship between the Project Budgets and the Managing Authority Budget.

Inaccurate projections can have a significant impact on the Natural and Cultural Heritage Fund Challenge Fund Budget and subsequently the Managing Authority ERDF Budget both in terms of timing and value.

It is important to ensure that projections for material sized capital projects are as accurate as possible so that subsequent claims are in line with the approved budget.

Managing Authority 
ERDF  

Budget 

NCHF 
Challenge Fund 

Budget 

NCHF  
Project 
Budgets 



The following diagram illustrates the requirement to translate the applicants financial data regarding a project into a suitable format for NCHF  assessment.

Financial projections are focused on ERDF Eligible Expenditure only as per the National Rules on Eligibility of Expenditure for the ESIF 2014-2020 Programmes.

Applicant Financial Data: 
 
- Schedule of Works 
- Bill of Quantities 
- Costings  
- Direct Staff Costs 
- Overheads 
- Consultancy 

ERDF Cost Model: 
 
 
- Direct Staff Cost + Flate Rate 
 
- Procurement 
 

ERDF Eligible 
Expenditure Headings: 
 
- Capital 
 
- Revenue 
 

 

ERDF 
Eligible Expenditure 

 Project Forecast  
 



Inaccurate projections can have a significant impact on the Natural and Cultural Heritage Fund Challenge Fund Budget and subsequently the Managing Authority ERDF Budget both in terms of timing and value.



Natural and Cultural Heritage Fund

Project Application Financial Annex - How the Model Works

Input  
Applicant Data 

Tab 4 
Direct Staff  

Tab 5 
Other Revenue 

Tab 6 
Capital Costs 

Tab 7 
Eligible Revenue 

Tab 8 
Eligible Capital 

Tab 9 
Eligible Expenditure 

Workings 

Summary 

Summary 

Tab 10 
Application Form Summary 



Natural and Cultural Heritage Fund

Project Application Financial Annex - Input Guidance

This guidance has been provided to assist the build of the Financial Projections for a proposed Project.

Some example data has been populated to offer an understanding of its functionality. Please over-write.

IMPORTANT:

Expenditure Profile - Eligible ERDF expenditure must be Defrayed - The point at which the expenditure is paid from the Bank A/c.

It is essential that this fundamental principle is applied when profiling the expenditure. Please do not use Invoice Dates.

Please contact the  Finance & Audit Manager regarding issues or queries with this model.

  = Input Data

Please enter data into the Green highlighted cells. Those cells not highlighted Green are protected.

Expenditure workings are categorised as Revenue and Capital as per the National Rules.

The profile has presented in Quarterly periods to reflect the minimum ERDF claim cycle. ERDF budgets work in Calendar years but the model reflects a typical financial year to assist applications.

Income and Revenue Generation has been excluded from the model as this scenario will be the exception. Please consult the National Rules and contact the Finance Manager if this is required.

1 Tab 4 - Eligible Staff Workings

Please enter data in cells E13, E15, E17, E19, E21, E23:

Please use the Application Reference supplied by the GI Team. Example - GIAPP-300-01.

Physical Start & End Date - Please see GI Fund Guidance & National Rules. The eligible expenditure profile should start and end with these dates.

Please enter the Intervention Rate - This is the ERDF funding requested in % terms for eligible expenditure.

For H&I Challenge Fund the maximum is 70% and for LUPS Challenge Fund the maximum is 40%.

Enter expenditure in the green highlighted cells ensuring that the profile is based upon defrayed dates.

Please do not include any 15% Flat Rate - This is automatically entered in Tab 9 - Summary, to present total eligible expenditure and associated ERDF income.

2 Tab 5 - Eligible Other Workings

Enter expenditure in the green highlighted cells ensuring that the profile is based upon defrayed dates.

Please do not include any Overheads. The Flat Rate of 15% is automatically included and represents the funded allowance towards Overheads.

Please enter "Y" or "N" for Irrecoverable VAT. Irrecoverable VAT is eligible but the Applicant needs to be VAT Registered and a letter needs to be provided HMRC stating that VAT in relation to

the expenditure for this project is not recoverable. Please also change the VAT % if appropriate in Column F.

Please enter any broad inflationary adjustments clearly stating the underlying basis.

Please ensure the profiled expenditure is within the Physical Start & End Dates.



3 Tab 6 - Eligible Capital Workings

Enter expenditure in the green highlighted cells ensuring that the profile is based upon defrayed dates.

Please see Tab 5 guidance above for VAT.

Please break-out any Contractor Costings into these principle ERDF Capital headings ensuring that the costings are clearly referenced and submitted in support of this Application.

Please enter any broad inflationary adjustments clearly stating the underlying basis.

Please ensure the profiled expenditure is within the Physical Start & End Dates.

4 Milestones

Key Milestones are intended to show the development path of activity to demonstrate how and when the achievement of targets and outputs will be ensured.

Milestones should assist in forming the basis of project expenditure. Variations between planned and actual Milestones will require expenditure to be re-forecasted when appropriate.

Key Milestones may include the following:

i Recruitment of a Staff Post.

ii Purchase of Land.

iii Planning Permissions Granted.

iv Completion of an External Evaluation Exercise.

v Completed Stages or Phases of Project.

vi Starting of Community Engagement Work.

vii Engagement of Consultant for a Marketing Plan.

Project expenditure should be linked to Key Milestones so that the delivery of these can be closely monitored to ensure the project is progressing as planned.

Please therefore flag a Key Milestone(s) reference against an appropriate expenditure line.

Please enter Milestones in sequential order such as M1,M2, M3 etc.



Green Infrastructure (GI) Fund

Project Expenditure Forecast - Eligible Revenue - Direct Staff - Workings

Green Infrastructure (GI) Fund

Project Expenditure Forecast - Eligible Revenue

Delivery Organisation (Grantee):    -   = Input Data

Project Name:    -

Project Reference:    -

Physical Start Date: 1-Apr-19

Physical End Date: 31-Dec-22

Required Intervention %: 40%

Funding Region: LUPS

LUPS

Please do not include any Flat Rate of 15% - This is automatically calculated in the Summary. H&I

Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast

Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Grand

Q1 Q2 Q3 Q4 2019/20 Q1 Q2 Q3 Q4 2020/21 Q1 Q2 Q3 Q4 2021/22 Q1 Q2 Q3 Q4 2022/23 Total

Administrator Milestone(s) Supporting Doc Ref £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £

Gross Pay M1    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

NIC'ers    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Pension'ers    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Total Direct Cost    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast

Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Grand

Q1 Q2 Q3 Q4 2019/20 Q1 Q2 Q3 Q4 2020/21 Q1 Q2 Q3 Q4 2021/22 Q1 Q2 Q3 Q4 2022/23 Total

Project Manager Milestone(s) Supporting Doc Ref £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £

Gross Pay    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

NIC'ers    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Pension'ers    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Total Direct Cost    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast

Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Grand

Q1 Q2 Q3 Q4 2019/20 Q1 Q2 Q3 Q4 2020/21 Q1 Q2 Q3 Q4 2021/22 Q1 Q2 Q3 Q4 2022/23 Total

Ranger Milestone(s) Supporting Doc Ref £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £

Gross Pay    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

NIC'ers    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Pension'ers    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Total Direct Cost    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast

Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Grand

Q1 Q2 Q3 Q4 2019/20 Q1 Q2 Q3 Q4 2020/21 Q1 Q2 Q3 Q4 2021/22 Q1 Q2 Q3 Q4 2022/23 Total

Development Manager Milestone(s) Supporting Doc Ref £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £

Gross Pay    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

NIC'ers    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Pension'ers    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Total Direct Cost    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Total Direct Staff Costs    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Please ensure that proposed Direct Staff meet ERDF National Rules in regard to 100% dedicated. Job Description and Roles & Responsibilities need to be submitted in support of the above.

Please ensure that any seperate supporting documentation is clearly referenced to the above. Details of salary spinal points and inflationary uplifts should be included.



 



Natural and Cultural Heritage Fund

Project Expenditure Forecast - Eligible Revenue - Other - Workings   = Input Data

Please do not include any Overhead - Only include eligible expenditure which will be procured and which is not classified as Capital or Indirect Costs under ERDF National Rules. 

Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast

Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Grand

Q1 Q2 Q3 Q4 2019/20 Q1 Q2 Q3 Q4 2020/21 Q1 Q2 Q3 Q4 2021/22 Q1 Q2 Q3 Q4 2022/23 Total

Detail Milestone(s) Supporting Doc Ref

Net              

£'s

Irrecoverable 

VAT ?

VAT 

Rate

VAT               

£'s

Gross            

£'s £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Total Other Eligible    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Please provide detail of procured eligible revenue expenditure including supplier, type of services and scope below.

Please ensure that any seperate supporting documentation is clearly referenced to the above.

   



Natural and Cultural Heritage Fund

Project Expenditure Forecast - Eligible Capital - Workings   = Input Data

Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast

Purchase of Land & Real Estate Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Grand

Q1 Q2 Q3 Q4 2019/20 Q1 Q2 Q3 Q4 2020/21 Q1 Q2 Q3 Q4 2021/22 Q1 Q2 Q3 Q4 2022/23 Total

Detail Milestone(s) Supporting Doc Ref Qty Unit

Unit Rate 

£'s

Net              

£'s

Irrecoverable 

VAT ?

VAT 

Rate

VAT               

£'s

Gross            

£'s £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Total    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast

Pre-Contract Works Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Grand

Q1 Q2 Q3 Q4 2019/20 Q1 Q2 Q3 Q4 2020/21 Q1 Q2 Q3 Q4 2021/22 Q1 Q2 Q3 Q4 2022/23 Total

Detail Milestone(s) Supporting Doc Ref Qty Unit

Unit Rate 

£'s

Net              

£'s

Irrecoverable 

VAT ?

VAT 

Rate

VAT               

£'s

Gross            

£'s £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Total    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -



Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast

Main Contract Works Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Grand

Q1 Q2 Q3 Q4 2019/20 Q1 Q2 Q3 Q4 2020/21 Q1 Q2 Q3 Q4 2021/22 Q1 Q2 Q3 Q4 2022/23 Total

Detail Milestone(s) Supporting Doc Ref Qty Unit

Unit Rate 

£'s

Net              

£'s

Irrecoverable 

VAT ?

VAT 

Rate

VAT               

£'s

Gross            

£'s £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Total    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast

Public Administration Expenditure Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Grand

Q1 Q2 Q3 Q4 2019/20 Q1 Q2 Q3 Q4 2020/21 Q1 Q2 Q3 Q4 2021/22 Q1 Q2 Q3 Q4 2022/23 Total

Detail Milestone(s) Supporting Doc Ref Qty Unit

Unit Rate 

£'s

Net              

£'s

Irrecoverable 

VAT ?

VAT 

Rate

VAT               

£'s

Gross            

£'s £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Total    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast

Contingencies Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Grand

Q1 Q2 Q3 Q4 2019/20 Q1 Q2 Q3 Q4 2020/21 Q1 Q2 Q3 Q4 2021/22 Q1 Q2 Q3 Q4 2022/23 Total

Detail Milestone(s) Supporting Doc Ref Qty Unit

Unit Rate 

£'s

Net              

£'s

Irrecoverable 

VAT ?

VAT 

Rate

VAT               

£'s

Gross            

£'s £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Total    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Contingencies are an acceptable and reasonable cost at application stage. Contingencies should cover genuine, unforeseen eligible expenditure. Contingencies will be a budget line until unforeseen expenditure is defrayed.



Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast

Retentions Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Grand

Q1 Q2 Q3 Q4 2019/20 Q1 Q2 Q3 Q4 2020/21 Q1 Q2 Q3 Q4 2021/22 Q1 Q2 Q3 Q4 2022/23 Total

Detail Milestone(s) Supporting Doc Ref Qty Unit

Unit Rate 

£'s

Net              

£'s

Irrecoverable 

VAT ?

VAT 

Rate

VAT               

£'s

Gross            

£'s £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £

   -    -    - N 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - N 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - N 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - N 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - N 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - N 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Total    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Retentions must be paid within the eligible expenditure period of the Programme, and defrayed no later than the final claim stage.

Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast

Purchase of Equipment Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Grand

Q1 Q2 Q3 Q4 2019/20 Q1 Q2 Q3 Q4 2020/21 Q1 Q2 Q3 Q4 2021/22 Q1 Q2 Q3 Q4 2022/23 Total

Detail Milestone(s) Supporting Doc Ref Qty Unit

Unit Rate 

£'s

Net              

£'s

Irrecoverable 

VAT ?

VAT 

Rate

VAT               

£'s

Gross            

£'s £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - N 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - N 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - N 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - N 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - N 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - N 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Total    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Essential items of equipment for the sole purpose of project delivery. The eligibility of such items will be appriased on an individual project basis.

Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast

Moveable Infrastructure - Fixtures & Fittings Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Grand

Q1 Q2 Q3 Q4 2019/20 Q1 Q2 Q3 Q4 2020/21 Q1 Q2 Q3 Q4 2021/22 Q1 Q2 Q3 Q4 2022/23 Total

Detail Milestone(s) Supporting Doc Ref Qty Unit

Unit Rate 

£'s

Net              

£'s

Irrecoverable 

VAT ?

VAT 

Rate

VAT               

£'s

Gross            

£'s £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Total    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Eligible if purchased for and used specifically for the project.

Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast

Purchase of Second Hand Equipment Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Grand

Q1 Q2 Q3 Q4 2019/20 Q1 Q2 Q3 Q4 2020/21 Q1 Q2 Q3 Q4 2021/22 Q1 Q2 Q3 Q4 2022/23 Total

Detail Milestone(s) Supporting Doc Ref Qty Unit

Unit Rate 

£'s

Net              

£'s

Irrecoverable 

VAT ?

VAT 

Rate

VAT               

£'s

Gross            

£'s £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Total    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Seller must provide a declaration stating it's origin and confirm that at no point in the last 10 years that it has been purchased with the aid of national or community grants. Must not exceed market value.



Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast

Marketing Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Grand

Q1 Q2 Q3 Q4 2019/20 Q1 Q2 Q3 Q4 2020/21 Q1 Q2 Q3 Q4 2021/22 Q1 Q2 Q3 Q4 2022/23 Total

Detail Milestone(s) Supporting Doc Ref Qty Unit

Unit Rate 

£'s

Net              

£'s

Irrecoverable 

VAT ?

VAT 

Rate

VAT               

£'s

Gross            

£'s £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   - Y 20.0%    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Total    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Materials must acknowledge the contribution of the Structural Funds to the project as per the Publicity Guidance.

Capital Total    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -



Green Infrastructure (GI) Fund

Project Expenditure Forecast - Eligible Revenue

Delivery Organisation (Grantee):    -

Project Name:    -

Project Reference:    -

Physical Start Date: 1-Apr-19

Physical End Date: 31-Dec-22

Required Intervention % 40%

Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast

Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Grand

Q1 Q2 Q3 Q4 2019/20 Q1 Q2 Q3 Q4 2020/21 Q1 Q2 Q3 Q4 2021/22 Q1 Q2 Q3 Q4 2022/23 Total

Staff Post(s) £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £

Administrator    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Project Manager    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Ranger    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Development Manager    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Total Eligible Staff Costs    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

0    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

0    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

0    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

   -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Total Other Eligible Costs    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

TOTAL    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Grand

Q1 Q2 Q3 Q4 2019/20 Q1 Q2 Q3 Q4 2020/21 Q1 Q2 Q3 Q4 2021/22 Q1 Q2 Q3 Q4 2022/23 Total

£ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £

Total Eligible Staff Costs    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Total Other Eligible Costs    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

TOTAL    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -



Green Infrastructure (GI) Fund

Project Expenditure Forecast - Eligible Capital

Delivery Organisation (Grantee):    -

Project Name:    -

Project Reference:    -

Physical Start Date: 1-Apr-19

Physical End Date: 31-Dec-22

Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast

Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Grand

Q1 Q2 Q3 Q4 2019/20 Q1 Q2 Q3 Q4 2020/21 Q1 Q2 Q3 Q4 2021/22 Q1 Q2 Q3 Q4 2022/23 Total

Heading £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £

Purchase of Land & Real Estate    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Pre-Contract Works    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Main Contract Works    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Public Administration Expenditure    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Contingencies    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Retentions    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Purchase of Equipment    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Moveable Infrastructure - F&F    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Purchase of Second-Hand Equipment    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Marketing    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Total Eligible Capital Costs    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -



Green Infrastructure (GI) Fund

Project Expenditure Forecast - Summary

Delivery Organisation (Grantee):    -

Project Name:    -

Project Reference:    -

Physical Start Date: 1-Apr-19

Physical End Date: 31-Dec-22

Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast Forecast

Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Apr-Jun Jul-Sep Oct-Dec Jan-Mar Total Grand

Q1 Q2 Q3 Q4 2019/20 Q1 Q2 Q3 Q4 2020/21 Q1 Q2 Q3 Q4 2021/22 Q1 Q2 Q3 Q4 2022/23 Total

Heading £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £

Total Eligible Staff Revenue    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Total Other Eligible Revenue    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Total Eligible Capital    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Total Expenditure    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Flat Rate - 15.0%

Heading £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £

Total Eligible Staff Revenue    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Total Flat Rate    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Total Other Eligible Revenue    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Total Eligible Capital    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Total Eligible Expenditure    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Intervention Rate - 40.0%

Heading £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £ £

Total Eligible Staff Revenue    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Total Flat Rate    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Total Other Eligible Revenue    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Total Eligible Capital    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Total Eligible Grant    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Eligible Match Funding    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

Eligible Match Funding %    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -



Heading 16/17 Q1 16/17 Q2 16/17 Q3 16/17 Q4 17/18 Q1 17/18 Q2 17/18 Q3 17/18 Q4 18/19 Q1 18/19 Q2 18/19 Q3 18/19 Q4 19/20 Q1 19/20 Q2 19/20 Q3 19/20 Q4 20/21 Q1 20/21 Q2 20/21 Q3 20/21 Q4

Eligible Expenditure (Incl Flat Rate)    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

ERDF Income    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -    -

 -

 0

 0

 1

 1

 1

 1

16/17 Q1 16/17 Q2 16/17 Q3 16/17 Q4 17/18 Q1 17/18 Q2 17/18 Q3 17/18 Q4 18/19 Q1 18/19 Q2 18/19 Q3 18/19 Q4 19/20 Q1

£

 

Period 

Chart to Show Eligible Project Expenditure & ERDF Income Profile 

Eligible Expenditure
(Incl Flat Rate)

ERDF Income



Natural and Cultural Heritage Fund

Project Expenditure Forecast - Application Summary

1 Financial Summary

H&I LUPS Total

Heading £'s £'s £'s

Total Project Cost    -    -    -    -

Total Income    -    -    -    -

Total Net Revenue    -    -    -    -

Net Eligible Costs    -    -    -    -

Total Match Funding    -    -    -    -

Total Grant Requested    -    -    -    -

Intervention Rate (%)    -    -    - (0)

2 Expenditure Profile

H&I LUPS Total

Calender Year £'s £'s £'s

2017    -    -    -    -

2018    -    -    -    -

2019    -    -    -    -

2020    -    -    -    -

2021    -    -    -    -

2022    -    -    -    -

2023    -    -    -    -

Total    -    -    -    -

   -    -    -


